

Marion, Iowa 52302 3450 3rd St. P.O. Box 708 Office:(319)377-6655 Direct:(319)739-2302 Cell:(319)533-3857 Fax:(319)377-3815

| Proposal Submitted to: Marion School District | Date: | 8.16.2024 |
|--|---|--|
| | Project Name: | Longfellow Changing Table |
| This proposal is for the power requirements at the Longfellow Elementary School in regards to the changing ta install power per the specs. | ble. ESCO will provide | labor and materials to |
| Material: -1/2" Conduit, Fittings, Connectors and straps -Wire mold and boxes for exposed run on surface of block wall -#12 THHN wire -Standard GFI receptacle -2 Junction boxes as needed for pull points in conduit run | | |
| Taxes are excluded from this proposal All work to be done during normal business hours | | |
| | | |
| | Lump Sum | TOTAL AMOUNT: \$1,435.00 |
| | standard practices. An contingent upon strike en's Compensation Ins | l alteration or deviation from above as, accidents, or delays beyond our |
| specifications involving extra costs will become an extra charge over and above the estimates. All agreements control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workm above, payment is due 30 days after invoiced. Galen Lantermans, Project Manager, ESCO Gr | standard practices. An contingent upon strike en's Compensation Ins | l alteration or deviation from above as, accidents, or delays beyond our |
| specifications involving extra costs will become an extra charge over and above the estimates. All agreements control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmabove, payment is due 30 days after invoiced. Galen Lantermans, Project Manager, ESCO Gree: This proposal may be withdrawn by us if not accepted by 15 days. ACCEPTANCE: The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. | standard practices. An contingent upon strike en's Compensation Ins | valteration or deviation from above es, accidents, or delays beyond our urance. Unless otherwise specified |
| specifications involving extra costs will become an extra charge over and above the estimates. All agreements control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmabove, payment is due 30 days after invoiced. Galen Lantermans, Project Manager, ESCO Gree: This proposal may be withdrawn by us if not accepted by | standard practices. An contingent upon strike en's Compensation Ins | valteration or deviation from above es, accidents, or delays beyond our urance. Unless otherwise specified |
| specifications involving extra costs will become an extra charge over and above the estimates. All agreements control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmabove, payment is due 30 days after invoiced. Galen Lantermans, Project Manager, ESCO Gree: This proposal may be withdrawn by us if not accepted by | standard practices. An contingent upon strike en's Compensation Ins | valteration or deviation from above es, accidents, or delays beyond our urance. Unless otherwise specified |

Exceptions

With the increasing rise in cost of copper, aluminum, steel, and PVC products, ESCO Group reserves the right to review and adjust all material pricing on a Weekly basis. This bid is subject to the terms of a mutually acceptable contract. This bid is based on the daily market rate for goods and commodities reflected by the submitted date of this proposal. ESCO Group reserves the right to increase this bid accordingly to reflect the market rates on the week of receipt of the Purchase Order. Changes will be shown in documentation through commercial quotes, invoices, and/or receipts.